STATE OF CALI FORNI A

05/ 24/ 00
04-171004

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

PROPCSALS | SSUED

NUVBER OF BI DDERS 6 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK

Bl D TOTAL

04- SON-101- 3. 2/ 3.
04- SON-101-0. 0/ 0.

915, 799. 00

998, 369. 00

1, 006, 110. 00

1, 058, 815. 00

1,133, 515.00

B I

8
1

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N SONOVA COUNTY I N AND NEAR
PETALUMA AT VARI QUS LOCATI ONS

UPGRADE BRI DGE RAI LS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
15 FUND TOTAL HA21

Bl D245
PAGE 1
05/ 25/ 00
CONTRACT CCDE 'B '
13 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(942)E

PERCENT OVER EST 3. 24

984, 000 TOTAL NUMBER OF WORKI NG DAYS 130
887, 100. 00 AMOUNT OVER 28, 699. 00
BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
2 NELSON CONSTRUCTI ON 707 762-8037
00601031
7 4TH STREET STE 59 FAX 707 769-7410
PETALUVA CA 94952
5 VALENTI NE CORPCRATI ON 415 453-3732
00229225
P O BOX 9337 FAX 415 457-5820
SAN RAFAEL CA 94912
4 PARNUM PAVI NG | NC 707 433-0299
00264839
P O BOX 498 FAX 707 433-1799
W NDSOR CA 95492
6 VI KI NG CONSTRUCTI ON  COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BLVD FAX 916 852-5533
RANCHO CORDOVA CA 95670
3 GORDON N BALL | NC 925 838-5675
00710807
333 CAM LLE AVENUE FAX 925 838-5915

ALAMO CA 94507



04-171004
04- SON-10
05/ 24/ 00

1

6

1,372, 009. 00

1

GEORGE BI ANCHI CONSTRUCTI ON
I NC

775 A MABURY ROAD

SAN JOSE CA 95133-1023

Bl D245
PAGE 2
05/ 25/ 00
408 453-3037
00168950
FAX 408 452-1366



04-171004
04- SON- 101
05/ 24/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
05/ 25/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MBI

1175 GREENVI LLE ROAD

LI VERMORE CA 94550
PENHALL COVPANY

P O BOX 4609

ANAHEI M CA 92803

STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA 93448
STATEW DE SAFETY AND S| GNS
P O BOX 1440

Pl SMO BEACH CA 93448

TATI NG TRUCKI NG

501 MOUNTAI N VI EW AVENUE
PETALUVA CA 94952

METAL BEAM GUARD RAI L, BARRI ERS, AND SINGLE THRI E BEAM

CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS

TEMPORARY CRASH CUSHI ONS

K RAIL (PORTI ON)



04-171004 Bl D245
04- SON- 101 PACGE 4
05/ 24/ 00 05/ 25/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE
SACRAMENTO CA

FARVWEST SAFETY AND S| GNS
LODI CA

JEDDCO STEEL

W NDSOR CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

SI GNS

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL

POMONA CA

CENTRAL FENCE

SACRAMENTO CA

JEDDCO STEEL

W NDSOR CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

FORM PQOUR AND FI NI SH CONCRETE BARRI ERS

METAL BEAM GUARD RAI L AND THRI E BEAM BARRI ERS
REBAR

SI GNS, CHANNELI ZERS AND CRASH CUSHI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL

POMONA CA
CAMBLI N STEEL
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PARTI AL)

REBAR



04-171004 Bl D245
04- SON-101 PAGE 5
05/ 24/ 00 05/ 25/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
PENHALL COVPANY BRI DGE REMOVAL ( PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CTM BARRI ERS ( PARTI AL)
RANCHO CORDOVA CA
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
JEDDCO REBAR
W NDSOR CA
PENHALL COVPANY BRI DGE REMOVAL ( PARTI AL)
SAN LEANDRO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAYWOOD ENVI RONVENTAL SERVI CES WATER POLLUTI ON CONTROL PLAN

CONTI NUED

7 MOUNT LASSEN DRI VE STE D252
SAN RAFAEL CA 94903
ON NEXT PAGE



04-171004
04- SON- 101
05/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
05/ 25/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAMBLI N STEEL SERVI CE
1655 EL CAM NO AVENUE
SACRAMENTO CA

CENTRAL FENCE

148 OITO Cl RCLE
SACRAMENTO CA

FARWEST SAFETY

226 N MAIN STREET

LODI CA

LANE SAFETY COVPANY | NC
340 W CHANNEL ROAD

BENI Cl A CA 94510

MBI

1175 GREENVI LLE ROAD

LI VERMORE CA 94550
TATI NG TRUCKI NG

501 MOUNTAI N VI EW AVENUE
PETALUVA CA 94952

REI NFORCI NG STEEL

GURAD RAI LI NG

S| GNAGE

TRAFFUC CI BTRI K

CONCRETE BARRI ER

TRUCKI NG



04-171004 Bl D245

04- SO\ 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 24/ 00 05/ 25/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 8, 630. 00* 8, 630. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
3 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 40. 00 4, 400. 00
4 (S) 121140 TEMPORARY METAL BEAM GUARD RAI LI NG M 16 460. 00 7, 360. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 040 83. 00 169, 320. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 76 250. 00 19, 000. 00
7 017931 RECONSTRUCT SI NGLE THRI E BEAM BARRI ER M 61 325. 00 19, 825. 00
8 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 77 207. 00 15, 939. 00
9 (F) 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 82, 000. 00* 82, 000. 00
10 390102 ASPHALT CONCRETE (TYPE A) TONN 16 250. 00 4, 000. 00
11 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 541 270. 00 146, 070. 00
12 (F) 017932 CONCRETE BARRI ER ( TYPE 736 MOD) M 1,043 285. 00 297, 255. 00
13 999990 MOBI LI ZATI ON LS LUMP SUM 77, 000. 00* 77, 000. 00

TOTAL 915, 799. 00



| TEM

O©oOoO~NOOULA, WN P

I NI NG BI DDERS

00|
00|
00|
00|

04-171004
04- SON- 101 SUMMARY OF REMA
05/ 24/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o
7, 000. 00* 7000. 00| 7, 500. 00* 7500.
74, 051. 00* 74051. 00| 120, 000. 00* 120000.
30. 00 3300. 00| 29. 00 3190.
226. 00 3616. 00| 170. 00 2720.
56. 00 114240. 00| 45. 00 91800.
423. 00 32148. 00| 300. 00 22800.
233.00 14213. 00| 190. 00 11590.
188. 00 14476. 00| 150. 00 11550.
81, 000. 00* 81000. 00| 123, 000. 00* 123000.
307. 00 4912. 00| 345. 00 5520.
410. 00 221810. 00| 333. 00 180153.
372.00 387996. 00| 309. 00 322287.
39, 607. 00* 39607. 00| 104, 000. 00* 104000.
998, 369. 00 1, 006, 110. 00

00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

7,500. 00* 7500.
75, 000. 00* 75000.
50. 00 5500.
200. 00 3200.
40. 00 81600.
350. 00 26600.
180. 00 10980.
150. 00 11550.
180, 000. 00* 180000.
350. 00 5600.
335. 00 181235.
350. 00 365050.
105, 000. 00* 105000.
1, 058, 815. 00

Bl D245

PAGE 8
05/ 25/ 00
FI FTH
BI D AMOUNT
7, 000. 00* 7000.
150, 000. 00* 150000.
30. 00 3300.
500. 00 8000.
60. 00 122400.
200. 00 15200.
250. 00 15250.
170. 00 13090.
75, 000. 00* 75000.
300. 00 4800.
500. 00 270500.
325. 00 338975.
110, 000. 00O* 110000.
1,133, 515.00



04-171004 Bl D245

04- SON- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
05/ 24/ 00 05/ 25/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 6, 900. 00* 6900. 00
2| 110, 000. 00* 110000. 00
3| 174. 00 19140. 00
4 | 1, 094. 00 17504. 00
5 | 83. 00 169320. 00
6 | 703. 00 53428. 00
7| 322. 00 19642. 00
8 | 224.00 17248. 00
9 | 128, 503. 00* 128503. 00
10 | 819. 00 13104. 00
11 | 493. 00 266713. 00
12 | 469. 00 489167. 00
13 | 61, 340. 00* 61340. 00

TOT 1,372, 009. 00



